
LANDSCAPE IMPLEMENTATION AND MANAGEMENT
· All planting works to be carried out by a competent

landscape contractor.

TIMES OF YEAR FOR PLANTING
· Deciduous trees and shrubs: October to late March.
· Herbaceous plants: September/ October or March/ April.
· Container grown plants: At any time if ground and

weather conditions are favourable.

CLIMATIC CONDITIONS
· General: Carry out the work while soil and weather

conditions are suitable. Do not plant in strong winds.

TOPSOIL
· Existing site won topsoil to be used. Any additional

Imported topsoil to be in accordance with BS 3882:2015
multipurpose Q.

· A 400mm deep layer of topsoil to BS 3882 to be applied
to all shrub and herbaceous planting areas.

· Raised beds to be filled with topsoil to BS 3882 as
shown on the typical planting detail.

TREE PLANTING
· All trees to be supplied and planted in accordance with

BS 3936-1 and BS 8545.
· Excavate tree pit with slightly raised centre. Break up

base to a depth of 200 mm. Rootball to sit directly
beneath soil surface.

· 14-16cmg and smaller to be staked in accordance with
the Softworks Details

· 18-20cmg and larger to be underground guyed in
accordance with the Softworks

Details.
· Install and tighten underground guying system.

Installation of irrigation system; Lay in loop above root
ball with slight fall away from inlet pipe.

· Trim length to ensure a close fit in the tree pit. Connect
both ends of pipe securely into plastics tee junction on
inlet.

· Top cap of inlet: Protruding slightly above finished
surround level.

· Backfill material: Carefully compact in layers.
· Apply 50mm bark mulch to surface of tree planting.

WATERING
· Quantity: Wet full depth of topsoil.
· Application: Even and without damaging or displacing

plants or soil.
· Frequency: As necessary to ensure establishment and

continued thriving of planting.

FAILURES OF PLANTING
· Defects due to materials or workmanship not in

accordance with the Contract: Plants/ trees/ shrubs that
have failed to thrive.

· Exclusions: Theft or malicious damage after completion.
· Rectification: Replace with equivalent plants/ trees/

shrubs.
· Replacements: To match size of adjacent or nearby

plants of same species or match original specification,
whichever is the greater.

· Timing of making good: During the next suitable planting
season.

GENERAL MAINTENANCE
· All landscape maintenance is to be undertaken by a

competent landscape contractor from completion of
planting until the end of the rectification period.

· Frequency of maintenance visits in accordance with
agreed maintenance schedule and sufficient to ensure
successful establishment.

· Weed control: Maintain weed free area around each tree
and shrub.

· Diameter (minimum): The larger of 1 m or the surface of
original planting pit.

· Keep planting beds clear of weeds: By maintaining full
thickness of mulch.

· Planted areas: Fork over beds as necessary to keep soil
loose, with gentle cambers and no hollows. Take care
not to reduce depth or effect of mulch.

· Precautions: Ensure that trees and shrubs are not
damaged by use of mowers, nylon filament rotary cutters
and similar powered tools.

· Firming up: Gently firm loosened soil around trees/
shrubs. Straighten leaning trees/ shrubs.

· Trees: Spray crown when in leaf during warm weather.
· Timing: After dusk.
· Tree accessories: Check condition of stakes, ties, guys,

guards and irrigation and ventilation systems.
· Broken or missing items: Replace.
· Loose stakes: Re-firm in the ground or replace as

necessary to provide support to the tree.
· Loose guys: Re-firm anchor points and adjust as

necessary to provide support to the tree.
· Ties: Adjust to accommodate growth and prevent

constriction or abrasion.
· Damage to bark: Cut back neatly with sharp knife.

Prevent further damage.
· Frequency of checks: At each scheduled maintenance

visit.
· Watering: As required for healthy establishment,

depending on weather conditions.
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